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GENERAL PROVISIONS 
 

1. SCOPE 

 
These specifications are written to the CONTRACTOR.  The sentences which direct the 
CONTRACTOR to perform work are written in the active voice-imperative mood.  These 
directions to the CONTRACTOR are written as commands.  In the imperative mood, the subject 
“the CONTRACTOR” is understood.  All other requirements to be performed by others have 
been written in the active voice.  Sentences written in the active voice identify the party 
responsible for performing the action.  Certain requirements of the CONTRACTOR may also be 
written in active voice, rather than active voice-imperative mood.  Sentences that define terms, 
describe a product or desired result, or describe a condition that may exist are not written in 
either the active voice or the imperative mood.  These types of sentences that describe a 
condition use verbs requiring no action.  Each Technical Specification defines scope of work 

and certain aspects of that work.  Any work discussed in a Technical Specification but not 

listed as a bid item shall be considered incidental to the Technical Specifications unless 

otherwise directed by the ENGINEER.  

 

When any Technical Specifications refers to a specification outside of these documents it 

shall mean the current edition unless stated otherwise in the Contract Documents.   

 

2. GENERAL DEFINITIONS 

 
The following definitions clarify, supplement and/or amend those provided in APPENDIX C-   
“FINANCE and ADMINISTRATION CABINET GENERAL CONDITIONS.” 
 
2.1.  Kentucky Division of Abandoned Mine Lands:  may also be referred to in these 
Technical Specifications as “DAML” or “AML” and all refer to the same entity.  

 
2.2.  Design Drawings, Drawings, Standard Details and Plans:  Are synonymous and all 
refer to the set of design drawings or standard details as published by AML. 

 
2.3.  ENGINEER:  Shall mean a DAML representative who is a Professional Engineer 
licensed in the Commonwealth of Kentucky and has administrative and engineering oversight 
authority for the project.  This individual shall be identified at the Pre-Construction Conference.  
If the ENGINEER delegates authority to other personnel this will be stated in writing and 
provided to the Technician, Supervisor, Resident Inspector and Contractor. 

 
2.4.  TECHNICIAN:  Shall mean the DAML representative who gives technical advice for 
the project to which they are assigned. 
 
2.5.  SUPERVISOR or FIELD OFFICE SUPERVISOR:  Shall mean the DAML 
representative who is the direct supervisor of the Resident Inspector. 
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2.6  RESIDENT INSPECTOR or INSPECTOR:  Shall mean the DAML representative 
who is assigned to monitor the daily construction activities for the project to which they are 
assigned. 

 
2.7  CONTRACTOR:  Shall refer to the prime contractor who has obtained the contract and 
is responsible for the execution of the contract.   

 
2.8.  SUBCONTRACTOR:  Shall refer to a subcontractor reporting to the CONTRACTOR.   
 
2.9.  CONTRACT PERIOD:  Shall be defined as that time required for completion of this 
reclamation project in accordance with the existing Drawings and Specifications including any 
extensions approved by official change orders.  This definition augments but does NOT amend 
the General Conditions in Appendix C. 

 
2.10. BMP:  Shall refer to the Division of Abandoned Mine Lands Erosion and Sediment 
Control Best Management Practices (BMP) Plan in Appendix B. 
 
3. QUANTITY UNIT DEFINITONS 

 

3.1.  Lump Sum (LS):  When this term is used as an item of payment, it shall be inferred that 
the complete structure, structural unit, or element of work is specified as the unit measurement.  
As such, it will be construed to include all necessary fittings and accessories, labor, equipment, 
and other incidentals required for installation.  No final measurement will be made. 

 
3.2.  Each:  The definition shall be the same as for Lump Sum with the exception that more 
than one of the referenced item may be used and that final measurement will be the actual 
number of the item that is installed and accepted by the ENGINEER. 
 
3.3.  Plan (or Design) Quantity (PQ):  When the "Plan Quantity" for a specific portion of 
the Project is designated as the method of payment in the Contract Documents, it shall be the 
quantity for which payment will be made.  An exception will be made in the event of significant 
computational error or if dimensions shown in the Drawings are revised by the ENGINEER. 

 
3.4.  Unit Price (UP): When "Unit Price" quantities for a specific portion of the Project are 
designated in the Contract Documents as the pay quantity, actual quantities for such specified 
portion will serve as the basis for payment.  Actual quantities shall be determined by the 
differences between measurements taken before and after construction. 

 
3.5  Actual Cost Units (ACU): When “Actual Cost Units” are designated as the method of 
payment, it shall be only for those documented costs directly associated with the completion of 
the specific work item that has been designated for this type of payment method.  The 
CONTRACTOR shall supply the ENGINEER with all of the necessary documents supporting 
costs incurred by the CONTRACTOR in order to qualify for payment.  Actual Cost will be paid 
for and measured in “Actual Cost Units (ACU)” and each unit shall equal the sum of $1.00.   
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4.  MEASUREMENT DEFINITIONS 

 

All work completed under this Contract will be and/or has been measured by the ENGINEER 
according to United States standard measure.  The following terms apply: 
 
4.1.  Linear Feet (LF):  All items measured by the linear foot, such as pipe, guardrail, drains, 
etc., will be measured along or parallel to the baseline and/or centerline upon which such items 
are placed or constructed, unless specified otherwise on the Drawings or in subsequent sections 
of the Technical Specifications.  No allowances will be made on installed items for fittings or 
laps at connections.  (When used, the term "station" will be 100 linear feet measured 
horizontally.) 

 
4.2.  Areas and Volumes:  Determination of Areas and Volumes shall utilize standard 
surveying techniques.  The planimeter shall be considered an instrument of sufficient precision 
adapted to the measurement of areas.  Areas may also be determined by using aerial photography 
and computer programs such as AutoCAD or ARC GIS.  Field measurements may also be used 
if stated in the Bid Item Description.  In computing volumes of excavation and embankments, 
the average-end-area method will be used. 

 
4.3  Surface Area:  Surface area, when used in these specifications, shall mean the actual 
area of expanded surface taking into account the configuration and slope of the item of work 
being measured, i.e., slope distances. 

 
4.4.  Horizontal Plane Area:  Horizontal plane area, when used in these specifications, shall 
mean the area of projection of the surface area on a horizontal plane.   

 
4.5.  Weight:  When weight is used as the measurement standard, certified tickets, invoices, or 
tags for such items must be furnished to the ENGINEER.  (When used, the term "ton" will mean 
2,000 pounds avoirdupois.) 
 
5. CONTRACT DOCUMENTS ORDER OF PRIORITY 

 
In the event of conflicts between the various elements of these Contract Documents, the order of 
precedence shall be as follows: 
 

1. Addendum 
2. AML Contractual Obligations & Requirements (includes Bid Item Description) 
3. AML Special Conditions/Notes 
4. AML Design Drawings/Plans 
5. AML Technical Specifications  
6. AML Standard Details 
7. Bid Schedule  
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6.  SUBCONTRACTING 

 
The division of the Technical Specifications is done for convenience of reference and is not 
intended to control the CONTRACTOR in dividing work among SUBCONTRACTORs or to 
limit the scope or type of work performed by any trade.  If the CONTRACTOR intends to 
subcontract portions of the work, this intent shall be indicated and the areas identified in the 
space provided in the Form of Proposal.   
 
After the Award of Contract, do not modify and/or add additional subcontracting without prior 
written approval of the ENGINEER.  Subcontracting of the work or assignment of the contract 
shall not release the CONTRACTOR of his liability under the contract and bond.  Provide and 
maintain the proper facilities, clerical personnel and field superintendents for proper 
management and coordination of SUBCONTRACTORS and the CONTRACTOR’S own forces, 
as well as for providing and maintaining direct lines of communication between the 
CONTRACTOR and the ENGINEER.  The ENGINEER shall not be required to deal directly 
with SUBCONTRACTORS.  Failure to provide adequate qualified field management services 
will be cause for termination of the contract. 
 
7. FUND AUTHORIZATION 

 

Funds for this Project have been authorized by the U.S. Department for Interior, Office of 
Surface Mining, under the provisions of Title IV of Public Law 95-87.  Funds are secured by a 
U.S. Treasury Letter of Credit.  On the basis of an approved invoice amount, the DAML will 
coordinate the release of federal funds and the payment to the CONTRACTOR by the 
COMMONWEALTH.  All payments shall be issued by the Kentucky State Treasurer.   
 
8. SUBSURFACE INFORMATION 

 
Site-specific geotechnical information is generally limited.  Without regard to the materials 
encountered, all excavation shall be unclassified.  It shall be strictly understood that any 
reference to rock, soil, or any other material in the Drawings or in the Technical Specifications, 
whether in numbers, words, letters, or lines, is solely the COMMONWEALTH'S information 
and is not to be taken as an indication of classified excavation or the quantity of rock, soil, or any 
other material involved. 
 
9. EXISTING CONDITIONS & REPAIR OF DAMAGE 

 
DAML will document pre-project condition of the property(s) within the project area using video 
and photography, however, the CONTRACTOR should document any existing damage 
themselves.  Any damage that is not documented prior to the work may be considered as caused 
by the CONTRACTOR and may require correction.   
 
Any damage done to structures, fills, roadways, or other property(s) not directed as part of the 
project by the ENGINEER or caused by neglect on the CONTRACTOR’S part shall be repaired 
at the CONTRACTOR'S expense before final payment is made.  In the event such damage 
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occurs at the direction of the ENGINEER, payment will be made at the bid unit price for such 
item or in a lump sum as agreed to by both parties. 
 
10. PROPERTY OWNER CONSIDERATION                       (Revised 7-2013) 

 
Authority to enter and reclaim private property is obtained by written consent of the owner and is 
pursuant to Title IV of the Surface Mining Control and Reclamation Act of 1977, 30 U.S.C. 
1231, and KRS 350.150.  The COMMONWEALTH, in complying with these provisions, does 
not obtain title or rights to any property within the project area.  All rights to property and 
existing materials within the project area will therefore remain the property of the owner. 
 
Materials having a salvage value (coal, oil, gas, precious metals, timber, topsoil, etc.) shall 
remain the property of the owner.  Salvageable material (excluding coal, refuse, & other mineral 
resources) rejected by the owner shall become the responsibility of the CONTRACTOR to 
dispose of in a proper manner subject to the approval of the ENGINEER.   
 
During the construction process it may happen that property monuments or property fence may 
be disturbed.  Prior to disturbance, the CONTRACTOR shall give DAML at least 2-week notice 
to allow DAML to reference said monument(s).  If the CONTRACTOR disturbs the 
monument(s) without providing a 2-week notice to DAML, then the CONTRACTOR shall be 
responsible for having the monuments reestablished by a Professional Land Surveyor 
licensed/registered in the Commonwealth of Kentucky at the CONTRACTOR’s expense.   
DAML referenced monuments will be reestablished after construction; however, DAML will not 
certify the monuments as an official property corner. 
 
11. ALTERNATIVE / EQUIVALENT PRODUCTS & MATERIALS 

  

The use of alternative/equivalent products, materials, and systems shall be approved in writing 
by the DAML design engineer in conjunction with the DAML construction oversight engineer 
prior to ordering or using the product/materials.  The CONTRACTOR must submit a written 
request to use alternative/equivalent products, materials, and systems along with all 
certifications, testing results, specifications, and any other information required by DAML.  The 
ENGINNER may require additional testing.  Such testing shall be paid for by the 
CONTRACTOR.  In certain instances the ENGINEER may require the CONTRACTOR to 
guarantee the product for a period of time to be stated in writing and incorporated into the 
contract.  DAML will provide written approval or disapproval.   
 
The use of alternative products, materials, systems may require alterations to the design plans by 
a professional engineer (licensed & registered in Kentucky) employed by the product supplier or 
CONTRACTOR. These revised plans shall be reviewed and approved by the ENGINEER.    
 

12. BLASTING RESTRICTIONS 

 

No blasting shall be permitted without prior approval.  In the event blasting is proposed the 
CONTRACTOR shall prepare documentation outlining the blasting plan and requesting 
approval.  The request must be made and approved prior to any blasting.   
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13. COAL REMOVAL 

 

No coal, refuse, or other mineral resources shall be removed from either the project area or from 
the construction & waste areas in conjunction with this contract. 
 
14. PRE-BID CONFERENCE  
 
A Pre-Bid Conference will be held as specified by the bid documents.  The Pre-Bid Conference 
should be attended by representatives of the COMMONWEALTH (i.e. representatives of AML) 
and Contractors interested in bidding on the Project.  No individual site visits by the 

Contractor(s) or representatives of the COMMONWEALTH shall be held. 

 
15. METHOD OF BIDDING 

 
The Bidder must use the bidding documents furnished by the COMMONWEALTH.  All data 
and other information requested must be supplied.  The bidder must submit unit price bids on all 
items contained on the Bid Schedule, regardless of whether the individual items of work are to 
be let by "Unit Price", "Lump Sum", “Actual Cost”, or "Plan Quantities”. 
 
The submission of a bid will be construed as evidence that a site visit and examination have been 
made, that the bidder is thoroughly familiar with, understands, and agrees to all terms and intents 
of the Contract Documents, and that any conflicts within the documents or between the 
documents and other written instructions or verbal statements have been resolved to the 
satisfaction of the bidder.  Claims for labor, equipment, materials, or other costs required due to 
difficulties which could have been foreseen had an adequate examination of the site been made, 
the Contract Documents read thoroughly and clarification sought will not be recognized.   
 
16. AWARD OF CONTRACT 

 
Award of Contract will be made as determined by the Finance and Administration Cabinet.  The 
unit prices will control the extensions and totals.  Any obvious case of unbalanced bidding will 
be considered sufficient grounds for rejection of the entire bid.  The COMMONWEALTH 
reserves the right to reject any and all bids if it is deemed to be in the best interest of the 
COMMONWEALTH.   
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17. PRE-CONSTRUCTION CONFERENCE 

 
Following the signing of the Contract Documents and prior to the actual beginning of the 
construction, a pre-construction conference will be held.  Representatives of the DAML, the 
CONTRACTOR, including any SUBCONTRACTORs, the Finance and Administration Cabinet, 
as well as other interested agencies and parties may be present to discuss the time and sequence 
for construction, methods and plans of operations, payment and other relevant questions.  The 
time and locations of this meeting will be the responsibility of the DAML in consultation with 
the other parties. 
 
The CONTRACTOR shall be prepared to present to the ENGINEER a schedule of construction 
for approval.  Progress schedules shall indicate the estimated periods during which the 
CONTRACTOR will be actively working on various portions of the project to assure completion 
on schedule.  The schedule may be adjusted by the ENGINEER if deemed necessary to insure 
individual project completion.   
 
18. WORKING HOURS & EXCUSED WORK DAYS 

 
Critical working hours on this project shall be from 8:00 a.m. to 4:30 p.m., Monday through 
Friday, for the duration of the construction project.  Critical work items, as determined in writing 
by the ENGINEER, will be scheduled for work during these times.  The ENGINEER may 
approve Critical Work, at his sole discretion, at other times when the performance of such work 
is in the best interest of the COMMONWEALTH.  If the CONTRACTOR performs Critical 
Work outside working hours or without prior approval of the ENGINEER, the ENGINEER is 
under no obligation to accept or pay for such work.  
 
Emergency work, such as necessary pumping, fire quenching, smoke/fume control, or utility 
repair shall be completed as required, but the CONTRACTOR shall provide the ENGINEER as 
much notice as is practicable.  
 
Non-critical work, as determined by the ENGINEER may be completed between the hours of 
7:00 a.m. - 7:00 p.m., Monday through Saturday, if requested by the CONTRACTOR and 
approved by the ENGINEER. 
 
The ENGINEER will provide a Resident Inspector during critical working hours.  The Resident 
Inspector will keep a record and determine working or not working days.  These will be recorded 
as excused/non-excused work days.  Holiday’s recognized by the COMMONWEALTH, 
weekends, and official temporary shutdowns are not included in the excused/non-excused critical 
work day totals.  At the end of the project the net excused days will be calculated by subtracting 
the non-excused days from the excused days that may be added to the contract by the 
ENGINEER.  The ENGINEER is under no obligation to extend the contract due to weather 
related/excused days. 
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19. TEMPORARY SHUTDOWNS 

 
The CONTRACTOR may request, in writing, for an extended construction "shutdown" due to 
circumstances beyond the CONTRACTOR'S control.  Prior to the ENGINEER approving the 

request the CONTRACTOR shall be required to dress all disturbed areas to a reasonable 

smooth configuration, protect disturbed areas with temporary mulch and cover crop, 

install temporary diversion ditches, and additional erosion and sediment control measures.  
During an approved shutdown the CONTRACTOR shall still maintain sediment control 
structures.  The COMMONWEALTH shall incur no additional costs for such work, or for the 
expense of demobilization or remobilization. 
 
20. PROJECT INSPECTION/CONTROL OF WORK 

 

Inspection of all construction features (i.e. quality control) shall be performed by; 
 
 Division of Abandoned Mine Lands 

 2521 Lawrenceburg Road, 

 Frankfort, Kentucky 40601 

  
The ENGINEER and his representatives shall at all times have ready access to the project area. 
The control of work shall be as follows: 
 
20.1. Authority of the ENGINEER:  The ENGINEER will decide all questions regarding the 
quality and acceptability of materials furnished, work performed, and the rate of progress of the 
work; all interpretation of the Plans and Specifications; the acceptable fulfillment of the Contract 
and all changes to the documents including approval of all change orders in accordance with 
acceptable policies now in place. The ENGINEER will, in writing, suspend the work, wholly or 
in part when the CONTRACTOR fails to correct conditions unsafe for the workmen or the 
general public; for failure to carry out Contract provisions; for failure to carry out orders; for 
periods of unsuitable weather; for conditions unsuitable for the prosecution of the work; or for 
any other condition or reason determined to be in the public interest. To prevent 
misunderstanding, the ENGINEER, within a reasonable time, will decide any and all questions 
concerning the quality and acceptability of materials furnished, work performed, and as to the 
manner of performance and rate of progress of the work.  
 
The ENGINEER will decide all questions concerning the interpretation of the Contract relating 
to the work, and all questions concerning the acceptable fulfillment of the work performed by the 
CONTRACTOR.  The ENGINEER will determine the quantity and quality of the several kinds 
of work performed and materials furnished that the COMMONWEALTH will pay for under the 
Contract, and such decision and estimate will be final and conclusive.  In case any question 
arises, the Engineer’s estimate will be a condition precedent to the right of the CONTRACTOR 
to receive any money due under the Contract.  
 
The ENGINEER will answer any questions as to the meaning of the Contract, or any obscurity 
as to the wording of the Contract and give all directions and explanations necessary to make 
definite any of the provisions of the Contract, or necessary to complete or give them due effect.  
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The CONTRACTOR may request and the ENGINEER will provide written instructions 
concerning any significant item. 
 
At any time within the project the ENGINEER may require the CONTRACTOR to present a 
written updated schedule of construction and to meet onsite or at an DAML Office to discuss the 
project status and make adjustments to the construction schedule as needed to complete the 
project.   
 
20.2.  Authority of Supervisor:  Supervisors shall make sure that the contract documents are 
being enforced. However, supervisors may not make any changes to the contract documents 

without written approval from the ENGINEER but can recommend changes to the 
ENGINEER. The supervisor will be responsible for the inspector’s work and conduct. The 
supervisor shall check all work/documentation generated by the inspector and certify the 
work/documentation. Supervisors shall certify but not approve pay vouchers submitted by the 
CONTRACTOR. 
 
20.3. Authority of the Technicians:  Technicians are responsible to check jobs to insure 
contract documents are being enforced.  However, Technicians cannot make changes to the 

contract documents without written approval of the ENGINEER, but can recommend 
changes to the ENGINEER.  Technician’s will not be responsible for the inspector’s conduct but 
may notify the ENGINEER and Supervisor of any actions by the Resident Inspector that may not 
be in accordance with the contract, outside the scope of work, or detrimental to the 
COMMONWEALTH.  The Technician will provide technical assistance to the inspector to 
clarify the contract documents when appropriate. 
 
20.4. Authority of Resident Inspectors:  Resident Inspectors employed by the 
COMMONWEALTH are authorized to inspect all work performed and materials furnished.  
Such inspection may extend to all or any part of the work and to the preparation, fabrication, or 
manufacture of the materials furnished.  The resident inspector shall advise the ENGINEER, 
Supervisor, or Technician if any part of the work does not meet the contract documents and shall 
document any deficiencies.  The Resident Inspector is not authorized to alter or waive provisions 
of the Contract.  The Resident Inspector is not authorized to issue instructions contrary to the 
Contract, or to act as foreman for the CONTRACTOR.  However, the Resident Inspector has the 
authority to reject work or materials until any questions are referred to and decided by the 
ENGINEER.  Resident inspectors are required to document each day’s work (inspection forms, 
pictures etc.) as approved by or directed by the ENGINEER to ensure the contract documents 
have been met.  Resident inspectors shall certify but not approve pay vouchers submitted by the 
CONTRACTOR.  
 

21. PROJECT EXTENT     (Revised 7-2015) 

 
The CONTRACTOR shall be responsible for satisfying himself as to the construction limits for 
the Project.  The CONTRACTOR shall not establish work, storage, or staging areas outside the 
project limits, unless otherwise directed or approved by the ENGINEER. 
  
22. STAKING AND MARKING 
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22.1. General:  Prior to the beginning of construction, the ENGINEER will stake the plan 
baselines and provide the CONTRACTOR with information regarding reference points for 
reestablishment of lines and bench marks as necessary; and will mark the construction limits.  
Maintain all lines, points, and bench marks in an undisturbed state. Use the baselines and cross-
sections set by ENGINEER or his representative and as shown on the Drawings for all volume 
estimates.  No consideration will be given to any quantities derived from other baselines or 
cross-section configuration.  Truck counts shall not be used as a method to measure volumes but 
may be used for estimating purposes. 
 
22.2.  Grade Staking:  Grade staking shall be the responsibility of the CONTRACTOR.  Grade 
staking includes staking of all earthwork areas prior to and during performance of the required 
work.  Staking is to be performed as necessary to assure the lines and grades specified on the 
Drawings are achieved.  As a minimum, staking is to be updated monthly as the work progresses.  
The ENGINEER may direct more frequent updating as may be necessary to keep lines, grades, 
cut and fill designations current throughout construction.  The CONTRACTOR shall be required 
to stake design grade lines a maximum of 100 feet apart. 
 
Construction staking as specified is required to adequately delineate earthwork areas (both 
excavation and embankment); to provide horizontal and vertical control necessary to monitor the 
progress of the work, and to accurately define the alignment of appurtenances; to maintain plan 
baselines; to permit field adjustments where necessary; and to facilitate timely verification of 
progress estimates. 
 
22.3. Pre-Excavation and Backfilling Requirements: Prior to any excavation or the 
placement of fill, the CONTRACTOR IS REQUIRED to contact “Kentucky 811” or 1-800-
752-6007 two (2) business days prior to any excavation / excavation activities and file a utility 
location request.  If there are utilities in the work areas that are not members of “Kentucky 811,” 
each utility has to be contacted directly to have their facilities marked.  It shall be the 
CONTRACTOR’s responsibility to locate all utilities, make appropriate arrangements regarding 
relocation, either temporary or permanent, maintain the utility service throughout the 
construction period, and make final relocation at the completion of the work.  Such work is to be 
performed under the direction of the ENGINEER and to the satisfaction of the owner(s) of any 
utility encountered.  The CONTRACTOR shall be solely responsible for protecting all utilities 
on the project site and for making necessary relocations.  All such relocations shall be presented 
to and approved by the Engineer prior to undertaking such work.  The CONTRACTOR is 
advised to exercise EXTREME CAUTION in operations where gas lines, electrical facilities, or 
other lines carrying hazardous materials exist.  Depiction of the utilities on the plans is 
approximate and may not include all existing utilities.  No excavation or backfilling work of 

any type shall begin until the ENGINEER has given approval. 
 
22.4.  Cross-Sectioning:  The ENGINEER shall be responsible for cross-sectioning earthwork 
areas to determine "Actual Quantities", if required.  Volumes shall be determined by before and 
after cross-sections conducted by DAML or its representative.  Initial sections will be taken 
following site preparation and before earthwork is started. 
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23. PROTECTION AND SECURITY 

 
Exercise care in all phases of construction to prevent damage and/or injury to the life and 
property of others.  In addition to other provisions of these Contract Documents, the 
CONTRACTOR shall be responsible for providing adequate security for his work areas, storage 
areas, office, equipment, and any other items or areas that he is using.  Neither the 
COMMONWEALTH nor the property owners will be responsible for any damages attributable 
to insufficient site security, carelessness, or failure to comply with the provisions and intent of 
these Contract Documents. 
 
Ensure that site access is controlled through appropriate safety devises including plastic safety 
fences.  Installation of temporary safety fences is required around any open trench or pit during 
construction and is incidental to the overall project work. 
 
24. CONTRACTOR'S FACILITIES 

 

Temporary facilities for the proper completion of the work, as necessary and as specified shall be 
provided by the CONTRACTOR. 
 
24.1. Sanitary Facilities:  Provide and maintain a portable toilet and all other necessary 
sanitary facilities at the site, in accordance with all applicable regulations, and properly remove 
same at completion of the Project. 
 
24.2.  Utilities:  The obtaining of all utilities which may be required for the construction shall 
be the responsibility of the CONTRACTOR.  
 
25. PROGRESS MEETINGS AND ESTIMATES 

 

At the ENGINEER’s request, the CONTRACTOR will make available a representative who 
shall have authority to make binding decisions on behalf of the CONTRACTOR for progress 
meetings.  These meetings may cover pay estimates for work performed, any construction 
problems which may have developed, review the scope of work proposed, and evaluate current 
progress versus the CONTRACTOR'S schedule of construction.   
 
The CONTRACTOR shall be allowed to submit one (1) invoice for completed work every thirty 
(30) calendar days.  The contractor must submit at least one (1) invoice every 60 calendar days 
during the contract period for the work performed or completed since the previous invoice. 
 

26. SCOPE OF PAYMENT 
 
The contract prices (whether based on Each, Lump Sum, Plan Quantity, Actual Cost, or Unit 
Price) for the various bid items of the Contract Documents, shall be considered full 
compensation for all labor, material, equipment, and incidentals required for the complete 
incorporation of the item into the Project. 
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27. COMPENSATION FOR CHANGED QUANTITIES 

 
The ENGINEER reserves the right to increase or decrease the actual quantities as site conditions 
warrant.  When revised dimensions result in an increase or decrease in the quantities of such 
work, the final quantities for payment will be the amount represented by the authorized changes 
multiplied by the unit prices bid for such items and covered by an approved change order. 
 
The quantities shown on the Bid Schedule and elsewhere in the Contract Documents represent 
the ENGINEER'S estimate of the amount required to accomplish the design intent.  Reasonable 
care in computing and verifying such numbers has been used, particularly in the case of payment 
items for which Plan Quantities or Lump Sum is stated as the method of payment.  In the event 
errors beyond those normally expected for the computational base are discovered, fair and 
reasonable adjustments may be made by the COMMONWEALTH based on the unit prices bid 
and the revised quantities.  In such instances, tolerances provided in the Technical Specifications 
for particular work items may also require adjustment. 
 
The use of Plan Quantities and Lump Sum methods of payment for selected work elements is 
intended to be in the best interest of the COMMONWEALTH, the ENGINEER, and the 
CONTRACTOR.  The practice is not intended to be a mechanism by which risks associated with 
engineering computations is transferred to the CONTRACTOR. 
 
28. EXTRA WORK 
 
The CONTRACTOR shall perform extra work for which there is no quantity or price in the Bid 
Schedule only when directed to do so in writing by the COMMONWEALTH.  Such work will 
be paid for at a lump sum price or at unit prices stipulated in a Change Order.  No work shall 
commence until the CONTRACTOR is notified that the change order has been approved. 
 
29. INVOICING 

 

Contact the appropriate AML Field Office to notify the Administrative Specialist of the intention 
to invoice and schedule an appointment.  The AML Administrative Specialist will generate the 
electronic invoice for review by the residential inspector and supervisor before the contractor 
arrives.  
 
During the appointment, the CONTRACTOR will be given a workstation to review the invoice.  
If any questions are raised about quantities or monies, then AML personnel will use the Resident 
Inspector’s daily inspection reports and any other applicable AML reports and/or databases for 
verification of this information.  If any information appears incorrect, the invoice will be 
reviewed again by the Resident Inspector and Supervisor.  
 
Once the CONTRACTOR, Residential Inspector, and Supervisor are in complete agreement, 
then the CONTRACTOR will electronically sign the invoice and save the file.  The 
Administrative Specialist will verify the saved file and make certain that it is signed and 
readable, and then initiate the invoice through the approval process. 
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30. CLEAN UP 

 
After all construction work is complete and prior to final inspection, all exposed areas shall be 
cleaned and left in good condition.  All unused materials, including but not limited to, channel 
lining larger than 6" and tree limbs and roots larger than 2" in diameter shall be removed and 
disposed of properly.  Any disturbed areas shall be seeded in accordance with the applicable 
specification.  The cleanup shall also include the removal of any trash and debris currently 
deposited within the project work limits or deposited during the contract period.  The trash and 
debris shall be transported to an approved landfill in accordance with the Technical 
Specifications. 
 
Clean out behind all silt structures, i.e. silt checks, silt fence, silt basins, rock checks or any other 
place where sediment has been allowed to accumulate. 
 
31. FINAL INSPECTION 

 
Once the project is considered complete a Final Inspection will be held on site for all interested 
parties to review the Project and make sure that the intent of the Project has been met and that 
the Project has complied with the Contract Documents.  Any deficiencies shall be noted at this 
time and a time table set to correct those deficiencies.  Another site visit will not be required 
once the deficiencies are corrected but all interested parties will be notified that the deficiencies 
have been corrected and the Project deemed complete.  
 
The Final Invoice for the project will not be processed until the Final Inspection is 

complete and all deficiencies are corrected.  
 
32. ACTUAL DAMAGES 

 

Actual Damages, not a penalty, shall be levied for each work day beyond the Contract Period 
required to complete the project.  The damages shall be the exact administrative cost incurred by 
the DAML, calculated using labor and travel expenses of the Engineer, Resident Inspector, Field 
Office Supervisor, and Technician for every day worked that exceeds the Contract Period. 
 
33. GUARANTEE 

 
The CONTRACTOR shall assume responsibility for all workmanship and materials for a period 
of one year from final payment.  Any work found to be defective due to failure to comply with 
the provisions and intent of the Contract Documents shall be replaced at the CONTRACTOR'S 
expense. 
 
34.  PROOF OF COMPLIANCE 

 
Whenever the Contract Documents require that a product be in accordance with Federal 
Specifications, ASTM designations, ANSI specifications, or other association standards, the 
CONTRACTOR shall present a certification from the manufacturer that the product complies 
therewith.  When specified, submit supporting test data to substantiate compliance. 
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Provide a copy of certifications to the Resident Inspector and maintain the documents on the job 
site.  Once the job is complete all certifications shall be placed in the project file.  Materials 
required to have proper certification(s) shall not be paid for until the proper certifications are 
produced.  
 
35. TESTING 

 
During the construction process there are certain sections of these Technical Specifications that 
require testing to insure that the Technical specifications are being adhered to.  The Resident 
Inspector, CONTRACTOR and ENGINEER shall be familiar with those tests as required and 
insure they are performed in accordance with these Technical Specifications. The ENGINEER at 
any time may require that additional tests be done to insure that the Technical Specifications are 
adhered to. 
 
35.1.  Codes and Standards:  Testing, when required, will be in accordance with all pertinent 
codes and regulations and with selected standards of the American Society for Testing and 
Materials (ASTM) and the Kentucky Transportation Cabinet’s Kentucky Methods. All testing 
shall be done by certified personnel. 
 
35.2.  Payment for Testing Services 

 

35.2.1. Initial Services:  The COMMONWEALTH will either pay or provide for all initial 
testing services which are required by the ENGINEER. 
 
35.2.2. Retesting Services:  When initial tests indicate non-compliance with the required 
specifications, all subsequent retesting made necessary by the non-compliance shall be paid by 
the CONTRACTOR. 
 
35.2.3. Contractor's Convenience Testing:  Inspection of testing performed exclusively for the 
CONTRACTOR'S convenience shall be the sole responsibility of the CONTRACTOR. 
 
35.2.4. Cooperation with the Testing Laboratory:  Representatives of the testing laboratory shall 
have ready access to the work at all times.  The CONTRACTOR shall provide facilities for such 
access in order that the laboratory may properly perform its functions. 
 
36.  ROADS 

 

36.1. General:  The contractor will be responsible for keeping all roads clear of debris, mud, 
and loose gravel at all times during the project.  For work within a public road right-of-way 
(Federal, State, and Municipal) all materials must be from approved sources on the KY 
Transportation Cabinet’s Approved Materials list.   
 
36.2.  State/Federally Maintained Roadways:  Damage to state and/or federally maintained 
roadways caused by accessing the job site shall be repaired at the CONTRACTOR’s expense 
unless work (i.e., culvert installation, roadway ditch, etc.) has been designated on the Drawings.  
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All repairs must meet KY Transportation Cabinet requirements.  The CONTRACTOR shall be 
responsible for adhering to all state and federal regulations that govern the roadway(s) he travels 
to access the job site. 
 
36.3.  Public and/or Private Roadways:  Damage to public and/or private roadways caused by 
the CONTRACTOR (within the project limits) during the contract period in order to mobilize 
equipment and supply materials to the site, shall be paid for under the Contract Documents.  Use 
of a public and/or private route and/or roadway shall be submitted to the ENGINEER for 
approval. 
 
36.4.  Haul Roads:  The CONTRACTOR, when required to use existing haul roads, shall 
upgrade the road to allow for proper surface drainage and a suitable roadway base as necessary 
to accommodate the required construction during all weather conditions.  Upgrading of the haul 
road shall be paid for under the Contract Documents.  A plan to upgrade haul roads, unless 
already provided for in the plans, shall be submitted to the ENGINEER for approval. 
 
36.5.  On-Site Construction Roads:  Roads constructed between work areas and/or waste 
areas for the convenience of the CONTRACTOR as shown on the Drawings, shall be reclaimed 
following use to a stable, free draining configuration and vegetated in accordance with these 
Technical Specifications.  Appropriate barricades shall be placed across said road to prevent 
ingress to the areas at no expense to the COMMONWEALTH. 
 
37.  MAINTAINING STREAM FLOW 

 
The ENGINEER shall pre-approve in writing any temporary blockage streams within the project 
limits unless shown on the Drawings.  Consideration of downstream property owners must be 
made prior to blocking or releasing flow of the stream. 
 
Should any existing culverts become inoperable or damaged because of work required under this 
Contract, the CONTRACTOR will immediately restore it to an operable condition.  Existing 
culverts designated for cleaned with the approval of the ENGINEER without any additional 
interference to flow. 
 
Maintenance of stream flow shall be considered incidental to the overall accomplishment of the 
project. 
 
When in-stream work is unavoidable, perform it in a manner and duration to minimize re-
suspension of sediments and disturbance to substrates and bank or riparian vegetation.  To the 
maximum extent practical, perform all work during low flow conditions.  Take appropriate 
measures to maintain normal downstream flows and minimize flooding to the maximum extent 
practicable.  Investigate for water in-takes or other activities immediately downstream affected 
by increased turbidity resulting from the work.  Before beginning any work in the stream, give 
sufficient notice to allow the downstream water users to prepare for any temporary change in 
water quality. 
 
Place all permanent structures in the stream to allow fish movement through the site.  When 
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specified in the Plans, construct artificial riffle structures, flow deflectors, boulders, or other 
types of structures to replace in stream aquatic habitat. 
 
38.  DUST CONTROL 

 
Minimize the generation of dust outside of the project limits.  Maintain all excavations, 
embankments, stockpiles, haul roads, permanent access roads, plant sites, waste areas, and all 
other work areas within or without the project boundaries free from dust which would cause a 
hazard or nuisance to others.  Approved temporary methods of stabilization consisting of 
sprinkling, chemical treatment, light bituminous treatment or similar methods will be permitted 
to control dust.  Perform dust control as the work proceeds and whenever a dust nuisance or 
hazard occurs. 
 
39.  SEDIMENT CONTROL 

 

Minimize the deposition of materials in downstream areas and to contain sediment to within the 
project limits.  Minimize the amount of exposed erodible ground by revegetating each area as 
soon as practical.  In addition, all silt control measures, as shown on the Drawings or as added by 
the ENGINEER, shall be installed prior to construction activities in accordance with these 
Technical Specifications. 
 
40. PERMITS 

 
The CONTRACTOR shall obtain all applicable permits from local, state and federal agencies not 
provided by the ENGINEER.  All permits or copies of permits obtained for the specified 

project shall be maintained at the site by both the RESIDENT INSPECTOR and 

CONTRACTOR and shall be available upon request. 

 

41. CONTROL MEASURES 

 

41.1. Solid Materials:  No solid materials shall be discharged to waters of the U.S., except as 
authorized by a Section 404 permit and directed by the plans or ENGINEER.  This includes rock 
and/or soil materials. 
 
41.2  Waste Materials:  All waste materials that may leach pollutants (paint and paint 
containers, caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be 
collected and stored in appropriate covered waste containers.  Waste containers shall be removed 
from the project site and disposed of in accordance with appropriate regulations on a sufficiently 
frequent basis as to not allow wastes to become a source of pollution.  All personnel will be 
instructed regarding the correct procedure for waste disposal.   
 
41.3  Hazardous Waste:  All hazardous waste materials will be managed and disposed of in 
the manner specified by local or state regulation.  Notify the Resident Inspector if there are any 
hazardous wastes being generated, and provide a plan for the management and disposal of such 
materials.  Instruct site personnel with regard to proper storage and handling of hazardous wastes 
when required.  These practices will be used to reduce the risks associated with all hazardous 
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materials.  Keep products will be kept in original containers unless they are not re-sealable with 
the original labels and material safety data sheets (MSDS) will be reviewed and retained.   
 
41.4  Spill Prevention:  Use good housekeeping and material management practices will be 
used to reduce the risk of spills or other exposure of materials and substances to the weather 
and/or runoff.  Manufacturers' recommended methods for spill cleanup will be maintained on site 
and readily available upon request. All personnel will be made aware of procedures and the 
location of the information and cleanup supplies.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, sawdust, and plastic and 
metal trash containers. 
 
Clean up all spills immediately after discovery. The spill area will be kept well ventilated and 
personnel will wear appropriate protective clothing to prevent injury from contract with a 
hazardous substance. Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. Wastes from spill clean-
up will be disposed of in accordance with appropriate regulations. 
 
The spill prevention plan will be adjusted, as needed, to prevent spills from reoccurring and 
improve spill response and cleanup.  
 
41.5  Petroleum Products:  Vehicles and equipment that are fueled and maintained on site 
will be monitored for leaks, and receive regular preventative maintenance to reduce the chance 
of leakage.  Petroleum products onsite will be stored in tightly sealed containers, which are 
clearly labeled and will be protected from exposure to weather.  The CONTRACTOR shall not 
have a total of over 1,300 gallons of petroleum products on site at any given time.   
 

41.6  Fertilizers:  Store fertilizers in a covered area away from water.  Transfer the contents of 
any partially used bag of fertilizer to a sealable plastic bin to avoid spills.  Once applied, work 
into the soil and apply mulch to limit exposure to storm water.   
 
41.7  Concrete Truck Washout:  Concrete truck mixers and chutes will not be washed on 
pavement, near storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or 
sinkhole.  Where possible, excess concrete and wash water will be discharged to areas prepared 
for pouring new concrete, flat areas to be paved that are away from ditches or drainage system 
features, or other locations that will not drain off site.  Where this approach is not possible, a 
shallow earthen washbasin will be excavated away from ditches to receive the wash water.  
 


